SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALEDBID (FB) | 27-3ul-2005

(Construction, Alteration, or Repair) WO11XK-05-8-0006 |:| NEGOTIATED (RFP) 1OF 24
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W911XK-05-C-0011 W56MES-5102-8082
7.ISSUED BY CODE [W911XK 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED P.O. BOX 1027
DETROIT MI 48231-1027 See ltem 7
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SHARON A LAWRENCE (313) 226-6421
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY05 M/D Saginaw River/Bay, Michigan
THIS PROJECT IS 100% SET-ASIDE FOR SMALL BUSINESS.

NAICS: 237990 SIZE STANDARD 17.0 MILLION

11. The Contractor shall begin performance within 10 calendar days and complete it within 100 calendar days after receiving

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and __ 0 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour)
local time _ 20 Jul 2005 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee | X] is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than _ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(¢)



SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR  (Include ZIP Code)
KING COMPANY THE

RANDY KING
13520 BARRY STREET
HOLLAND MI 49424

15. TELEPHONE NO. (Include area code)

(616) 399-1784

CODE FACILITY CODE
OEJKO OEJKO

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than
the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

20B. SIGNATURE

20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
$526,560.00 See Schedule
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

(4 copies unless otherwise specified)

|:| 10 U.S.C. 2304(c)

D 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE

See Item 7

5700 WASP AVENUE
MILLINGTON TN 38054

27. PAYMENT WILL BE MADE BY:
U S ARMY CORPS OF ENGINEERS FINANCE AND

CODE | TOB0200

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT  (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

necessary.

|:| 29. AWARD (Contractor is not required to sign this document.)
Your offer on this solicitation, is hereby accepted as to the items listed. This award con|
summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE

TEL: (313) 226-6421

31A. NAME CF OONTRACTI NG CFFI CER
SHARON A LAWRENCE / ADDED BY SUM

EMAIL: S

(Type or print)

ar o, A LA DT ST TS AT Y T

31B. UNITED STATES OF AMERICA

BY iy netin (&  Fiecesreesee | 27-JU-2005

s
31C. AWARD DATE

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK  (REV. 4-85)




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
0002

SUPPLIES'SERVICES
FY05 M/D SAGINAW
RIVER/BAY, M|
SCHEDULEI -
GOVERNMENT-
FURNISHED
DISPOSAL AREA
Mobilization and
Demobilization

SUPPLIES'SERVICES
Dredging - Areal

QUANTITY
1

QUANTITY

UNIT
Lump Sum

UNIT

UNIT PRICE
$50,000.00

NET AMT

UNIT PRICE

W911XK-05-C-0011

Page 3 of 24

AMOUNT
$50,000.00

AMOUNT

$0.00
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002AA Areal - First 71,000 71,000 Cubic Yard $2.96 $210,160.00
cubic yards
NET AMT $210,160.00
ITEM NO SUPPLIES/'SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002AB Areal - Over 71,000 90,000 Cubic Yard $2.96 $266,400.00

TOTAL AMOUNT OF BASE BID - SCHEDULE | - $526,560.00




ITEM NO SUPPLIES/SERVICES
0003 OPTIONAL DREDGING
AREA I -

SCHEDULEI
GOVERNMENT-
FURNISHED
DISPOSAL AREA

QUANTITY

ITEM NO SUPPLIES'SERVICES QUANTITY

0003AA Areall - 35,000 cubic 35,000
OPTION yards

UNIT

UNIT
Cubic Yard

UNIT PRICE

UNIT PRICE
$6.50

NET AMT

WO911XK-05-C-0011
Page 5 of 24

AMOUNT

AMOUNT
$227,500.00

$227,500.00
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ITEM NO SUPPLIES'SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003AB Areall - Over 35,000 37,000 Lump Sum $6.00 $222,000.00
OPTION cubic yards
TOTAL AMOUNT OPTIONAL DREDGING SCHEDULE | - $449,500.00
DELIVERY INFORMATION
CLIN  DELIVERY DATE QUANTITY SHIPTO ADDRESS uiC
0001 25-NOV-2005 1 DETROIT AREA OFFICE H7L8100
6309 W. JEFFERSON BUILDING 414
DETROIT MI 48209
FOB: Destination
0002 N/A N/A N/A N/A
0002AA 25-NOV-2005 71,000 N/A
FOB: Destination
0002AB 25-NOV-2005 90,000 N/A
FOB: Destination
0003 N/A N/A N/A N/A
0003AA N/A N/A N/A N/A

0003AB N/A N/A N/A N/A
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Section 00100 - Bidding Schedule/Instructions to Bidders

CONTRACTOR FURNISHED
52.0036-4330 CONTRACTOR FURNISHED DISPOSAL AREA

AWARD OF THE CONTRACT UNDER SCHEDULE Il WILL BE SUBJECT TO ACCEPTANCE OF THE
CONTRACTOR'SPROPOSED DISPOSAL AREA(S) BY THE CONTRACTING OFFICER.

The following information must be provided in full with the bid at the time of bid opening for EACH contractor
proposed disposal areabid in Schedule |l (incomplete, partial or missing information and/or approvals shall cause the
bid to be deemed non-responsive):

(1) .CONTRACTOR PROPOSED DISPOSAL AREA INFORMATION
For EACH proposed disposal site provide:

(a.) Name, address and telephone number of property owner(s);

(b.) Site address, location, site map and legal description (or an appropriate
descriptive substitute);

(c.) Proposed disposal site dimensions and capacity;
(d.) Proposed average depth of fill and material grades over area;
(e.) Executed disposal permit(s) for the site; (see sample provided at ).
(2) COORDINATION AND APPROVAL WITH STATE AND FEDERAL AGENCIES
For EACH proposed disposal site documentation of written approval fromthe  appropriate State
and Federal agencies must be provided. For proposed disposal areas located within the State where this project is

sited, the following agencies are suggested (for proposed disposal areas located outside the State where this
project islocated, please contact the Contracting officer for suggested agency contacts):

() [State Water Quality contact];

(b) [State Natural Resource Officer];

(c) [State Historic Preservation Officer];

(d) [U.S. Environmental Protection Agency, Regional Office];

(e) [U.S. Fish & Wildlife Service, Regiona Office].

(3) CONTRACTOR FURNISHED DISPOSAL SITE(S) COSTS

All expensesincurred in providing and making available contractor furnished  disposal areas

shall be borne by the contractor. Further, any and al liability and damages arising from the use and disposal of

dredged materials from this contract upon the contractor furnished disposal site(s) shall be the responsibility
of the contractor.
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(4) USE OF BOTH CONTRACTOR FURNISHED AND GOVERNMENT PROVIDED DISPOSAL SITES
Should the contractor be approved by the Corps to use contractor furnished disposal area(s)
in conjunction with government furnished disposal area(s), the contractor shall place dredge material, to the
greatest extent practicable, into the contractor furnished disposal site(s) first. Once the contractor furnished
disposal area(s) capacity (as approved in 52.0036-4330(1)(c)) has been reached, the government furnished
disposal area(s) shall be made available for disposal.

(5) AFTER AWARD PROPOSALS FOR ALTERNATE CONTRACTOR FURNISHED DISPOSAL
SITE(S)

Use of alternate contractor furnished disposal site(s) may be consideredinthe Contracting
Officers discretion, after award, where:

(a) the contractor furnished disposal site(s) become unavailable for use through no cause,
fault or failing upon the part of the contractor; and

(b) use of apost-award, alternate contractor furnished disposal site(s) areinthe best interest of
the government.

For use of post award, alternate contractor furnished disposal site(s), the contractor must comply
with the same requirements as noted in the proceeding paragraphs (52.0036- 4330 (1), (2), (3)
and (4)). However, the contractor must submit the post award, alternated disposal site information and
approvals, for each alternate site,  within 60 calendar days prior to the proposed use of the alternate site(s).
Submittal of documents, information and approvals will not be permitted within lessthanthe 60 day  time
frame unless expressly approved in writing by the Contracting Offic

CLAUSESINCORPORATED BY REFERENCE

52.242-13 Bankruptcy JUL 1995

CLAUSESINCORPORATED BY FULL TEXT

52.214- 5000 APPARENT CLERI CAL M STAKES ( MAR 1995) - - EFARS

(a) For the purpose of initial evaluations of bids, the following will be
utilized in the resolving arithmetic discrepancies found on the face of
bi ddi ng schedul e as subnitted by the bidder:

(1) Obviously msplaced decinmal points will be corrected;
(2) Discrepancy between unit price and extended price, the unit price wll
govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of |unp-sum and extended prices will be
corrected.
(b) For the purpose of bid evaluation, the governnent will proceed on the

assunption that the bidder intends his bid to be evaluated on basis of the
unit prices, the totals arrived at by resolution of arithnetic discrepancies
as provi ded above and the bid will be so reflected on the abstract of bids.
(c) These correction procedures shall not be used to resolve any
anbi guity concerning which bid is |ow
(End of statenent)
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52.228-1 BID GUARANTEE (SEP 1996)

() Failureto furnish abid guarantee in the proper form and amount, by the time set for opening of bids, may be cause
for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptabl e to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be twenty (20%) percent of the bid price or $3,000,000, whichever isless-
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance,
failsto execute al contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the

bidder, the Contracting Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause-

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity.
Original contract price does not include the price of any options, except those options exercised at the time of
contract award.

(b) Amount of required bonds. Unless the resulting contract priceis $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer asfollows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be
100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection
if the contract priceisincreased. The increase in protection generally will equal 100 percent of the increase in contract
price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of
the existing bond or to obtain an additional bond.
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(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regul ations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)
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Section 00700 - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting  JAN 2005
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-13 Time Extensions SEP 2000
52.211-18 Variation in Estimated Quantity APR 1984
52.214-26 Audit and Records--Sealed Bidding OCT 1997
52.214-27 Price Reduction for Defective Cost or Pricing Data - OCT 1997
Modifications - Sealed Bidding
52.214-28 Subcontracting Cost Or Pricing Data--Modifications-Sealed OCT 1997
Bidding
52.214-29 Order Of Precedence--Sealed Bidding JAN 1986
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-9 Alt | Small Business Subcontracting Plan (Jan 2002) Alternate | OCT 2001
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  SEP 2000
Compensation
52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 19388
52.222-8 Payrolls and Basic Records FEB 19388
52.222-9 Apprentices and Trainees FEB 19388
52.222-10 Compliance with Copeland Act Requirements FEB 19388
52.222-11 Subcontracts (Labor Standards) FEB 19388
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 19838
52.222-14 Disputes Concerning Labor Standards FEB 19388
52.222-15 Certification of Eligibility FEB 19388
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-27 Affirmative Action Compliance Requirements for ConstructionFEB 1999
52.222-35 Equal Opportunity For Specia Disabled Veterans, Veterans of DEC 2001
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001

Of The Vietnam Era, and Other Eligible Veterans
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52.222-39 Notification of Employee Rights Concerning Payment of DEC 2004
Union Dues or Fees
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.225-9 Buy American Act--Construction Materials JAN 2005
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000
Economic Enterprises
52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
I nfringement
52.228-1 Bid Guarantee SEP 1996
52.228-2 Additional Bond Security OCT 1997
52.228-11 Pledges Of Assets FEB 1992
52.228-14 Irrevocable Letter of Credit DEC 1999
52.229-3 Federal, State And Local Taxes APR 2003
52.232-5 Payments under Fixed-Price Construction Contracts SEP 2002
52.232-9 Limitation On Withholding Of Payments APR 1984
52.232-16 Progress Payments APR 2003
52.232-17 Interest JUN 1996
52.232-23 Assignment Of Claims JAN 1986
52.232-27 Prompt Payment for Construction Contracts OCT 2003
52.233-1 Disputes JUL 2002
52.233-3 Protest After Award AUG 199%
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-4 Physical Data APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing V egetation, Structures, Equipment, APR 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Alt | Accident Prevention (Nov 1991) - Alternate | NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-17 Layout of Work APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984
52.243-4 Changes AUG 1987
52.243-5 Changes and Changed Conditions APR 1984
52.244-2 Subcontracts AUG 1998
52.244-6 Subcontracts for Commercial Items DEC 2004
52.246-1 Contractor Inspection Requirements APR 1984
52.246-12 Inspection of Construction AUG 1996
52.246-21 Warranty of Construction MAR 1994
52.247-34 F.O.B. Degtination NOV 1991
52.248-1 Value Engineering FEB 2000

52.248-3 Value Engineering-Construction FEB 2000
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52.249-2 Termination For Convenience Of The Government (Fixed- MAY 2004
Price)
52.249-2 Alt | Termination for Convenience of the Government (Fixed-Price) SEP 1996
(May 2004) - Alternate |
52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contract-Related Felonies
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A NOV 2003
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By MAR 1998
The Government of a Terrorist Country
252.219-7011 Notification to Delay Performance JUN 1998
252.227-7033 Rightsin Shop Drawings APR 1966
252.236-7000 M odification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercia Items and Commercial MAR 2000
Components (DoD Contracts)
252.246-7000 Material Inspection And Receiving Report MAR 2003
252.247-7023 Transportation of Supplies by Sea MAY 2002

252.247-7023 Alt 11 Transportation of Suppliesby Sea(May 2002) Alternatelll  MAY 2002

CLAUSESINCORPORATED BY FULL TEXT

52202-1 DEFINITIONS (JUL 2004)

(a) When a solicitation provision or contract clause uses aword or term that is defined in the Federal Acquisition
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the
solicitation was issued, unless--

(1) The solicitation, or amended solicitation, provides a different definition;

(2) The contracting parties agree to adifferent definition;

(3) The part, subpart, or section of the FAR where the provision or clauseis prescribed provides a different meaning;
or

(4) Theword or term is defined in FAR Part 31, for usein the cost principles and procedures.

(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition islocated. The
FAR Index isavailable viathe Internet at http://www.acqnet.gov at the end of the FAR, after the FAR Appendix.

(End of clause)

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1934)

The Contractor shall be required to (2) commence work under this contract within ten (10) calendar days after the date
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the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 100 calendar days after receipt of the Noticeto Proceed. The time stated for completion
shall include final cleanup of the premises.

(End of clause)

52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $911.00 for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.211-5001 VARI ATIONS I N ESTI MATED QUANTI TI ES, SUBDI VI DED | TEMS

(MAR 1995) - - EFARS

This variation in estimated quantities clause is applicable only to Items Nos.
0002, 0003, 0005 and 0006.

(a) Variation fromthe estimated quantity in the actual work performed under
any second or subsequent sub-itemor elimnation of all work under such a
second or subsequent sub-itemw |l not be the basis for an adjustnent in
contract unit price.

(b) Where the actual quantity of work performed for Itens Nos. 0002, 0003,
0005 and 0006 is | ess than 85% of the quantity of the first sub-itemlisted
under such item the contractor will be paid at the contract unit price for
that sub-itemfor the actual quantity of work perforned and, in addition, an
equi tabl e adjustnment shall be nade in accordance with the clause FAR 52.212-
11, Variation in Estimated Quantities.

(c) If the actual quantity of work perforned under Items Nos. 0002, 0003,
0005 and 0006 exceeds 115%or is less than 85% of the total estimted quantity
of the sub-itemunder that itemand/or if the quantity of the work perfornmed
under the second sub-item or any subsequent sub-item under Itens Nos. 0002,
0003, 0005 and 0006 exceeds 115% or is |less than 85% of the estimted quantity
of any such sub-item and if such variation causes an increase or a decrease
inthe tine required for performance of this contract the contract conpletion
time will be adjusted in accordance with the clause FAR 52.212-11, Variation
in Estimted Quantities.

(End of cl ause)

52.231-5000 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
MAR 1995) - - EFARS



WO911XK-05-C-0011
Page 15 of 24

(a) This clause does not apply to term nations. See 52.249-5000, Basis for
Settlenment of Proposals and FAR Part 49.

(b) Al'lowable cost for construction and marine plant and equi prent in sound
wor kabl e condition owned or controlled and furni shed by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi pnment or groups of similar serial and series for which the Government can
deterni ne both ownership and operating costs fromthe contractor's accounting
records. When both ownership and operating costs cannot be deternined for any
pi ece of equi pment or groups of simlar serial or series equipnment fromthe
contractor's accounting records, costs for that equi pnent shall be based upon
the applicable provisions of EP 1110-1-8, Construction Equi pnent Oamership and
Oper ating Expense Schedule, Region Il. Wrking conditions shall be considered
to be average for determ ning equipnent rates using the schedul e unless
speci fied otherwi se by the contracting officer. For equipnent not included in
the schedul e, rates for conparabl e pieces of equiprment may be used or a rate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the tinme of negotiations shall apply. For
retroactive pricing, the schedule in effect at the tine the work was perforned
shal | apply.

(c) Equipnent rental costs are allowable, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented from an
organi zati on under common control, |ease-purchase arrangenents, and sal e-
| easeback arrangenents, will be determ ned using the schedul e, except that
actual rates will be used for equi pnent |eased from an organi zati on under
common control that has an established practice of |easing the same or sinmilar
equi pnent to unaffiliated | essees.

(d) When actual equi prment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to subnit either certified cost or pricing data,
or partial/limted data, as appropriate. The data shall be subnitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of cl ause)

52.232-5002 CONTI NUI NG CONTRACTS ( ALTERNATE) (MAR 1995) - - EFARS

(a) Funds are not available at the inception of this contract to cover
the entire contract price. The sumof $26,000.00 has been reserved for this
contract and is available for paynment to the contractor during the current

fiscal year. It is expected that Congress will make appropriations for future
fiscal years from which additional funds, together with funds provi ded by one
or nore non-federal project sponsors will be reserved for this contract. The

liability of the United States for paynents beyond the funds reserved for this
contract is contingent on the reservation of
addi ti onal funds.

(b) Failure to make paynments in excess of the anpunt currently reserved, or
that may be reserved formtime to tinme, shall not be considered a breach of
this contract, and shall not entitle the contractor to a price adjustnent
under the terns of this contract except as specifically provided in paragraphs
(e) and (h) bel ow.

(c) The CGovernnment may at any tine reserve additional funds for paynents
under the contract if there are funds available for such purpose. The
contracting officer will pronptly notify the contractor of any additiona
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funds reserved for the contract by issuing an adm nistrative nodification to
t he contract.

(d) If earnings will be such that funds reserved for the contract will be
exhausted before the end of any fiscal year, the contractor shall give witten
notice to the contracting officer of the estimted date of exhaustion and the
anount of additional funds which will be needed to neet paynents due or to
beconme due under this contract during that fiscal year. This notice shall be
given not less than 45 nor nore than 60 days prior to
the estimated date of exhaustion.

(e) No paynments will be nake after exhaustion of funds except to the extent
that additional funds are reserved for the contract. |f and when sufficient
additional funds are reserved, the contractor shall be entitled to sinple
i nterest on any paynent that the contracting officer determ nes was actually
earned under the terns of this contract and woul d have been nmade except for
exhaustion of funds. Interest shall be computed fromthe time such paynent
woul d ot herwi se have been made until actually or constructively nmade, and
shall be at the rate established by the Secretary of the Treasury pursuant to
Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in
such paynent.

(f) Any suspension, delay, or interruption of work arising from exhaustion
or anticipated exhaustion of funds shall not constitute a breach of this
contract and shall not entitle the contractor to any price adjustnment under a
"Suspension of Wrk" or similar clause or in any other manner under this
contract.

(g) An equitable adjustnment in performance tine shall be made for any
increase in the tinme required for performance of any part of the work arising
from exhaustion of funds or the reasonable anticipation of exhaustion of
funds.

(h) If, upon the expiration of sixty (60) days after the beginning of the
fiscal year follow ng an exhaustion of funds, the Governnent has failed to
reserve sufficient additional funds to cover paynents other vise due, the
contractor, by witten notice delivered to the contracting officer at any tine
before such additional funds are reserved, may elect to treat his right to
proceed with the work as having been ternmi nated. Such a
term nation shall be at no cost to the Governnent, except that, to the extent
that additional funds to make paynent therefore are allocated to this
contract, it may be treated as a termnation for the conveni ence of the
Gover nnent .

(i) If at any tinme it becones apparent that the funds reserved for any
fiscal year are in excess of the funds required to neet all paynents due or to
beconme due the contractor because of work perfornmed and to be performed under
this contract during the fiscal year, the Government reserves the right, after
notice to the contractor, to reduce said reservation by the anpunt of such
excess.

(1) The term "Reservation" means monies that have been set aside and made avail able for payments under this
contract.

(End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
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United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.236-16 QUANTITY SURVEYS(APR 1934)

(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the
quantities of work performed and the actual construction completed and in place.

(b) The Government shall conduct the original and final surveys and make the computations based on them. The
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the
computations based on these surveys. All surveys conducted by the Contractor shall be conducted under the
direction of arepresentative of the Contracting Officer, unless the Contracting Officer waives thisrequirement in a
specific instance.

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other
recordsrelating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary
to determine the amount of progress payments. The Contractor shall retain copies of all such material furnished to
the Contracting Officer.

(End of clause)

52.236- 5000 PLANT AND MATERI AL REMOVAL AFTER CONTRACT TERM NATI ON ( MAR 1995) - -
EFARS

Shoul d this contract be term nated as provided in clause 52.232-5001
because of the failure of Congress to provide additional funds for its
conpletion, the contractor nmay be permtted to renove plant and material on
whi ch paynments for preparatory work have been nade, subject to an equitable
deduction fromthe anpbunts due the contractor to reinburse the United States
for the unabsorbed val ue of such plant and nateri al

(End of cl ause)

52.249-5000 BASI S FOR SETTLEMENT OF PROPCSALS

Actual costs will be used to determ ne equi pnent costs for a settlenent
proposal submitted on the total cost basis under FAR 49.206-2(b). In
evaluating a term nations settlenent proposal using the total cost basis, the
following principles will be applied to deternine all owabl e equi pment costs:

(1) Actual costs for each piece of equipnent, or groups of simlar serial or
series

equi pnent, need not be available in the contractor's accounting records to
deternmine total actual equipnent costs.
(2)1f equipnent costs have been allocated to a contract using predeterm ned
rates , those charges will be adjusted to actual costs.
(3) Recorded job costs adjusted for unall owabl e expenses will be used to
deternm ne equi pnent operating expenses.



WO911XK-05-C-0011
Page 18 of 24

(4) Omership costs (depreciation) will be determ ned using the contractor's
depreci ati on schedul e (subject to the provisions of FAR 31.205-11).
(5) License, taxes, storage and insurance costs are normally recovered as an
i ndi rect expense and unl ess the contractor charges these costs directly to
contracts, they will be recovered through the indirect expense rate.
(End of d ause)

2522367001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by
the Contracting Officer.

(b) The Contractor shall--

(1) Check al drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies,

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--
(1) Large-scale drawings shall govern small-scale drawings; and
(2) The Contractor shall follow figures marked on drawingsin preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform
such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawingsidentified on the following index of
drawings.

Title Drawing No.

Saginaw River & Bay, Ml 1
FY 05 Maintenance Dredging

Genera Plan, Notes, Legend , Location and Vicinity Maps,
Drawing Index

Saginaw River & Bay, Ml 2
FY 05 Maintenance Dredging
Confined Disposal Area

Saginaw River & Bay, Ml 3
FY 05 Maintenance Dredging
Confined Disposal Area— Sections
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Saginaw River & Bay, Ml 4
FY 05 Maintenance Dredging — River
Dredge Plan Areall C.S. 118+00R to C.S. 140+00R
Saginaw River & Bay, Ml 5
FY 05 Maintenance Dredging — Bay
Dredge Plan Areal C.S. 0+00to C.S. 27+00B
Saginaw River & Bay, Ml 6

FY 05 Maintenance Dredging — Bay
Dredge Plan Areal C.S. 27+00B to C.S. 99+00B

Saginaw River & Bay, Ml 7
FY 05 Maintenance Dredging — Bay

Dredge Plan Areal — C.S. 99+00B to C.S. 130+00B

(End of clause)

2522367004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay al costs for the mobilization and demobilization of al of the Contractor's plant and
equipment at the contract lump sum price for thisitem.

(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) Theremaining forty (40%) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost datato justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failureto justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actua mobilization costs at completion of mobilization;
(ii) Actual demobilization costs at completion of demobilization; and
(iii) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of this clauseis not subject to
appeal.

252.247-7023 TRANSPORTATION OF SUPPLIESBY SEA (MAY 2002) ALTERNATE Il (MAY 2002)
(a) Definitions. Asused in this clause -

(1) "Components" means articles, materials, and suppliesincorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.
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(2) "Department of Defense" (DoD) meansthe Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that isnot aU.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is
performing any part of the work or other requirement of the prime contract.

(6) "Supplies' means all property, except land and interestsin land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to aDoD contract number or amilitary destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.Sflag vessel" means avessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vesselsif--

(i) Thiscontract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial itemsthat--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does
not add value to itemsthat it contracts for f.o.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(2) U.Sflag vessels are not available for timely shipment;

(2) Thefreight charges are inordinately excessive or unreasonable; or
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(3) Freight charges are higher than charges to private persons for transportation of like goods.
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer will
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer'sfailureto
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at aminimum --
(1) Type, weight, and cube of cargo;
(2) Required shipping date;
(3) Specia handling and discharge requirements,
(4) Loading and discharge points;
(5) Name of shipper and consignes;
(6) Prime contract number; and
(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean hill of lading, which
shall contain the following information:
(2) Prime contract number;
(2) Name of vessdl;
(3) Vessdl flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commodity;
(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freightin U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in subcontracts that are for a
type of supplies described in paragraph (b)(2) of this clause.

(End of clause)
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Section 00800 - Special Contract Requirements

WEATHER DELAYS
252247-7023  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5)

52 This provision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with the CONTRACT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).” In order for the
Contracting Officer to award atime extension under this clause, the following conditions must be satisfied:

52.236 The weather experienced at the project site during the contract period must be found to be
unusually severe, that is, more severe than the adverse weather anticipated for the project location during
any given month.

52.237 The unusually severe weather must actually cause a delay to the completion of the project. The
delay must be beyond the control and without the fault of or negligence of the contractor.

53 Thefollowing schedule of monthly anticipated adverse weather delaysis based on National Oceanic and
Atmospheric Administration (NOAA) or similar datafor the project location and will constitute the base line for
monthly weather time evaluations. The contractor’ s progress schedule must reflect these anticipated adverse
weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAY SBASED ON 7-DAY WORK WEEK

JAN FEB  MAR APR MAY  JUN
(1-15)(16-30)
31 28 31 15 5 4 3

JUL AUG SEP oCcT NOV DEC
2 2 4 4 8 31

54 Upon knowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor will
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.
Actual adverse weather delay days must prevent work on critical activitiesfor fifty percent (50%) or more of the
contractor’s scheduled workday. The number of actual adverse weather delay days shall include days impacted by
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the
first to the last day of each month, and be recorded asfull days. If the number of actual adverse weather days
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying
delaysto calendar days, giving full consideration for equivalent fair weather work days, and issue amodificationin
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).”

SAFETY AND HEALTH

HEALTH AND SAFETY STANDARDS: Thefacilities, systems and equipment design standards of the occupational
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter X V11, Parts 1910 and 1926, or EM 385-1-1 03
NOV 03, U.S. Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be
incorporated into all Engineering, Design and Analysis furnished, pursuant to this contract. Any problemin
incorporating these standards due to conflicts with other technical criteriawill be promptly submitted to the
Contracting Officer for decision.

Contractor shall abide by the Safety Requirements specified EM 385-1-1.

U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1 03 November
2003:
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This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g.,
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s). EM 385-1-1
and its changes are avail able at http://www.hg.usace.army (at the HQ Homepage select Safety and Occupational
Health). The contractor shall be responsible for complying with the current edition and all changes posted on the
web as of the effective date of this solicitation.

Contract Clause for Dredging and Dredge Related Marine Work

“The Contractor shall with the provisions of EM385-1-1. If the Contractor is currently accepted participant in the
Dredging Contractors of America (DCA/United States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP).

253 make available for review, upon request, the Contractor’ s current Safety
Management System (SM S) documentation.

254 submit to the Contracting Officer the current valid Company Certificate of
Compliancefor itsSMS,

255 submit the current dredge(s) Certificate of Compliance based on third
party audit, and

256 submit for review and acceptance, site-specific addendsto the SMS as
specified in the solicitation.

(End)

ACCOUNTING AND APPROPRIATION DATA

AA: 96X31230000 082427 25202J61CK 057420 NA 96203
AMOUNT: $26,000.00

CLAUSESINCORPORATED BY FULL TEXT

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINEITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within thirty (30) days. Delivery of added items shall continue at the same rate that like items
are called for under the contract, unless the parties otherwise agree.

(End of clause)
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Security Contract Language for all Corps of Engineers Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated Information Systems (AlS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-II1 position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-III position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to the U.S. Army Corps of Engineers, Contracting
Division, 477 Michigan Ave., Detroit, Ml 48226 Security Officer within three (3) working days after award of any
contract or task order, and shall be submitted prior to the individual being permitted accessto an AIS. Contractors
that have acommercial or government entity (CAGE) Code and Facility Security Clearance through the Defense
Security Service shall process the NACs and forward visit requests/results of NAC to the U.S. Army Corps of
Engineers, Contracting Division, 477 Michigan Ave., Detroit, Ml 48226 Security Officer. For those contractors that
do not have a CAGE Code or Facility Security Clearance, the U.S. Army Corps of Engineers, Contracting Division,
477 Michigan Ave., Detroit, M| 48226 Security Office will process the investigation in coordination with the
Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSA CE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulationincludes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may includeaUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with 1-551 stamp or attached INS Form 1-94 indi cating employment authorization, Alien
Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident Card (INS Form |-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form |-
688B).

Classified contracts require the issuance of aDD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)



